

Western Carolina University

STEM Building Project

Construction Manager at Risk – Preconstruction Services Proposal

Table of Contents

Document Title	Pages
Construction Manager at Risk Services RFP Narrative	6
Advertisement for Construction Manager at Risk	1
Construction Manager at Risk RFP Data Sheet	1
Construction Manager at Risk Qualifications Questionnaire	4
Construction Manager at Risk Section I – Proposals, Evaluation, Selection, and Award Process	5
Construction Manager at Risk Section II – General Provisions	15
Construction Manager at Risk Section III – General Conditions	35
Construction Manager at Risk Section IV – Supplemental General Conditions	2
Construction Manager at Risk Appendix A – Form of Contract – Preconstruction Services	3
Construction Manager at Risk Appendix C – Form of Contract – Fixed GMP	5
Construction Manager at Risk Appendix D – Performance & Payment Bond Form	5
Construction Manager at Risk Appendix E – Preliminary Design Information Packet	TBD
Construction Manager at Risk Appendix F – HUB Plan	1
Construction Manager at Risk Appendix G – RFP Affidavits	1
Construction Manager at Risk Appendix H – Rules Implementing Mediated Settlement	8

(Items indicated in blue are reference only documents to be used in final CMR contract)